IVISION NO.IV
& PRESS NOTICE INVITING TENDER No:-01/PNIe-T/EE/WRD-IV/BLN/2021-22 Dt. 27-04-2021
SI No Name of Work assigned with DNIe-T No. Estimated Cost Earnest Money Ty fo-r
Completion

1 2 3 4 5

1 |DNIe-T NO:- 24/SE/WRC-III/UDP/2020-21 o 93,33,604.45 | % 93,336.00 | 04(Four) Months
2 |DNIe-T NO:- 25/SE/WRC-III/UDP/2020-21 Z 76,49,438.96 | 76,494.00 | 04(Four) Months
3  |DNIe-T NO:- 26/SE/WRC-III/UDP/2020-21 g 81,40,827.46 | ¥ 81,408.00 [ 04(Four) Months
4 |DNIe-T NO:- 27/SE/WRC-111/UDP/2020-21 ¥ 55,43,884.97 | ¥ 55,439.00 | 04(Four) Months
5  |DNIe-T NO:- 28/SE/WRC-III/UDP/2020-21 ? 1,22,80,546.93| % 1,22,805.00 | 04(Four) Months
6 |DNIe-T NO:- 29/SE/WRC-III/UDP/2020-21 4 1,22,80,546.93 | ¥ 1,22,805.00 | 04(Four) Months
7 | DNIe-T NO:- 30/SE/WRC-III/UDP/2020-21 2 87,23,604.45 | ? 87,236.00 | 04(Four) Months
8 |DNIe-T NO:- 31/SE/WRC-III/UDP/2020-21 4 87,23,604.45 | ? 87,236.00 | 04(Four) Months
9 |DNIe-T NO:- 32/SE/WRC-III/UDP/2020-21 Z 45,28,814.47 | 2 45,288.00 | 04(Four) Months
10 |DNIe-T NO:- 33/SE/WRC-I1I/UDP/2020-21 ¥ 1,13,90,546.93 | % 1,13,905.00 | 04(Four) Months
11 |DNIe-T NO:- 34/SE/WRC-III/UDP/2020-21 ¥ 1,15,70,546.93 | ¥ 1,15,705.00 | 04(Four) Months
12 |DNIe-T NO:- 35/SE/WRC-II/UDP/2020-21 T 1,22,80,546.93| ¥ 1,22,805.00| 04(Four) Months
13 |DNIe-T NO:- 36/SE/WRC-III/UDP/2020-21¢ . 92,63,604.45 | ? 92,636.00 | 04(Four) Months
14 |DNIe-T NO:- 37/SE/WRC-1II/UDP/2020-21 g 90,83,604.45 | ? 90,836.00 | 04(Four) Months
15 [DNIe-T NO:- 38/SE/WRC-II/UDP/2020-21 .4 90,83,604.45 | ? 90,836.00 | 04(Four) Months
16 |DNIe-T NO:- 39/SE/WRC-111I/UDP/2020-21 3 87,23,604.45 | % 87,236.00 | 04(Four) Months
17 |DNIe-T NO:- 40/SE/WRC-11/UDP/2020-21 ¥ 87,23,604.45 | 2 87,236.00 | 04(Four) Months
18 |DNIe-T NO:- 41/SE/WRC-III/UDP/2020-21 4 61,66,661.96 | 61,667.00 | 04(Four) Months
19 |DNIe-T NO:- 42/SE/WRC-11I/UDP/2020-21 7  1,09,50,546.93 | 2 1,09,505.00 [ 04(Four) Months
20 |DNIe-T NO:- 43/SE/WRC-11I/UDP/2020-21 ¥ 11930546931 ¢ 1,19,305.00 | 04(Four) Months
21 |DNIe-T NO:- 44/SE/WRC-III/UDP/2020-21 % 87,23,604.45 | % 87,236.00 | 04(Four) Months
22 |DNIe-T NO:- 45/SE/WRC-III/UDP/2020-21 2 76,00,827.46 | T 76,008.00 | 04(Four) Months
23 |DNIe-T NO:- 46/SE/WRC-1II/UDP/2020-21 g 21,75,553.99 | 2 21,756.00 | 04(Four) Months
24 |DNIe-T NO:- 47/SE/WRC-III/UDP/2020-21 g 79,60,827.46 | ¥ 79,608.00 | 04(Four) Months
25 |DNIe-T NO:- 48/SE/WRC-11I/UDP/2020-21 X 96,14,602.95 | % 96,146.00 | 04(Four) Months
26 |DNIe-T NO:- 49/SE/WRC-11I/UDP/2020-21 Z 66,68,050.46 | 66,681.00 | 04(Four) Months

Details of the related PNIe-T & DNIe-T can be seen office of the undersigned or in the Website
https://tripuratenders.gov.in. up to 3.00 p.m on 20-05-2021. Payment will be made on available of Fund in respective

e $35-2)

For & on Behalf of the Governor of Tripura

Y]
(Er. Dinsy D%b:tth) Li [

Executive Engineer
Water Resource Division No-IV
Belonia, South Tripura




